## TASK ORDER / MODIFICATION OF TASK ORDER FOR ARCHITECT AND ENGINEERING SERVICES

### Contract Information
- **Contract Number:** DOKA-2017-T-0128
- **Requisition Number:** ROY944052

### Contractor
- **Whitman Requardt and Associates, LLP**
- **Address:** 801 South Caroline Street, Baltimore, Maryland 21231

### Modification Information
- **Type of Action:** MODIFICATION OF TASK ORDER NO.
- **Authority:**
  - This task order is issued subject to the terms and conditions of the above referenced contract.

### Data Universal Numbering System (DUNS)
- **Number:** 044977437

### Taxpayer Identification Number (TIN)
- **Number:** 82-0541536

### Start Date
- **Base Year:** 12 Months from Award
- **Start Date:** Award

### Completion Date
- **Completion Date:**

### Business Classification
- **Business Type:** Certified Business Enterprise
- **Business Description:** Construction Engineering and Management Services

### Place of Inspection and Acceptance
- **Address:** District Department of Transportation Office of Contracting and Procurement 55 M Street SE, 7th Floor Washington, DC 20033

### Schedule

<table>
<thead>
<tr>
<th>ITEM NO. (A)</th>
<th>DESCRIPTION (B)</th>
<th>QUANTITY ORDERED (C)</th>
<th>UNIT OF MEASURE (D)</th>
<th>UNIT PRICE (F)</th>
<th>LINE ITEM AMOUNT (F)</th>
</tr>
</thead>
<tbody>
<tr>
<td>0001</td>
<td>Construction Management and inspection Services for Construction of Fiber Optic Network</td>
<td>1</td>
<td>TASK</td>
<td>$519,916.93</td>
<td>$519,916.93</td>
</tr>
</tbody>
</table>

**CONTINUED ON PAGE 2**

<table>
<thead>
<tr>
<th>ITEM NO. (A)</th>
<th>DESCRIPTION (B)</th>
<th>QUANTITY ORDERED (C)</th>
<th>UNIT OF MEASURE (D)</th>
<th>UNIT PRICE (F)</th>
<th>LINE ITEM AMOUNT (F)</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**TOTAL COST**

<table>
<thead>
<tr>
<th>DESCRIPTION (B)</th>
<th>QUANTITY ORDERED (C)</th>
<th>UNIT OF MEASURE (D)</th>
<th>UNIT PRICE (F)</th>
<th>LINE ITEM AMOUNT (F)</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Revision:** July 2, 2018
The following documents are incorporated by reference into the Task Order:

1) Solicitation dated 23 April 2018 and entitled "Construction Management, Inspections and Engineering Services during construction of Fiber Optic Networks along Freeways"

2) Contractor's proposal dated 7/6/2018